AWARDED PROJECTS IN DISTRICT 4 TO March 12, 2008

AWARDED TO EA co RTE TYPE OF WORK ENGR'S EST wD PE | A+B AD BO A+B BID BID AMT OR "A" AMT GZBAES ;gffs DBE CERT [DVBE CERT| AWARDED DATE
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 4C2301 Ala 680 Replace concrete pavement slabs with rapid setting concrete. $336,100.00 20 08/15/06 08/22/06 $261,550.00 3.00 0.20 08/29/06
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 1A2801 Sol 12 Treat bridge deck, clean joint seals, and clean lft cables. $811,144.50] 50 07/16/07 08/14/07 $886,959.33 3.00 0.60 08/31/07
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 4C2401 Ala 880 EXISTING PAVEMENT TO BE REPLACED WITH RSC PAVEMENTO $134,816.00 20 08/03/06 08/15/06 $130,845.00 3.00 0.80 08/21/06
AMERICAN CIVIL CONSTRUCTORS / TOP GRADE CONSTRUCTION J V 0060A1 cc,sol 680,780 | MODIFY EXISTING BENICIA-MARTINEZ BRIDGE AND APPROACHES. $56,605,452.00 340 Y 08/06/07 10/31/07 $37,155,902 + 340 Days $37,155,902.00 11/21/07
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 4C2601 cc 680 Replace concrete pavement. $479,680.00 40 07/24/06 08/01/06 $412,327.40 3.00 0.00 08/07/06
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC Total $58,367,192.50 Total $38,847,583.73
AMLAND | 33601 | SM | 101 |Install changeable and extingui signs. $1,018,087.00, 90 | \ 11/13/06 12/12/06 | $887,742.00 | 3.00 300 | 12/20/06
AMLAND | 3ses01 | scl | 680 |Existing storm water damage to be repaired $153,095.00 30 | \ 07/16/07 08/14/07 | $148,338.00 | 3.00 300 | 08/28/07
AMLAND Total $1,171,182.00 Total $1,036,080.00
ARBORWORKS INC | 1A3921 | SF | 101,280 |Highway planting restoration (remove and prune trees) $413,500.00| 100 | \ 06/11/07 07/10/07 | $288,000.00 | 3.00 310 | 07/24/07
ARBORWORKS INC Total $413,500.00 Total $288,000.00
ARBORWELL | 1A3931 |  SCI  [85,280,680,880]Highway planting restoration (remove and prune trees) $320,500.00| 75 | \ 06/11/07 07/10/07 | $175,204.84 | 3.00 370 | 07/18/07
ARBORWELL Total $320,500.00 Total $175,204.84
BAY CITIES PAVING & GRADING INC | 269601 | cc | 24 |Rehabilitate existing roadway. $50,716,163.50 320 | |y 11/27/06 03/07/07 | $34,630,397 + 320 Days $34,630,397.00| \ \ 03/15/07
BAY CITIES PAVING & GRADING INC | 3s6801 |  sSol | 12 SLIP OUT REPAIR $189,845.00] 25 | \ 11/05/07 12/05/07 | $116,086.05 | \ \ 12/17/07
BAY CITIES PAVING & GRADING INC Total $50,906,008.50 Total $34,746,483.05
BAY LINE CUTTING & CORING INC | 2A6701 |  Ala | 238,680 [Treatbridge deck with methacrylate resin and replace joint seals $1,576,500.00| 80 | \ 03/26/07 04/25/07 | $681,000.10 | 3.00 330 | 05/11/07
BAY LINE CUTTING & CORING INC Total $1,576,500.00 Total $681,000.10
BLEYCO INCORPORATED | 010901 (CC,Mm,SF,S0),80,84,92,580,6|Upgrade SCADA System. $4,050,710.00| 400 | \ 10/09/07 12/04/07 | $5,333,954.00 | 3.00 300 | 01/30/08
BLEYCO INCORPORATED Total $4,050,710.00 Total $5,333,954.00
CALIFORNIA ENGINEERING CONTRACTORS INC | 449401 |  SF | 101 Viaduct to be rehabiltated and repainted $19,460,842.00| 795 | \ 04/10/06 07/18/06 | $13,655,765.00 | | 3.00 002 | 08/01/06
CALIFORNIA ENGINEERING CONTRACTORS INC Total $19,460,842.00 Total $13,655,765.00
C C MYERS INC | 4A4101 | Ala | 580,880 |Emergency Bridge Repair and Reconstruction $5,140,070.00| 70 | \ 05/03/07 05/07/07 | $867,075.00 | \ \ 05/07/07
C C MYERS INC Total $5,140,070.00 Total $867,075.00
CENTRAL FENCE CO | 0A8901 | Nap  2,29,121,128,22Metal beam guard raiing to be reconstructed $2,670,000.00| 120 | \ 12/04/06 01/03/07 | $1,699,385.00| \ \ 01/11/07
CENTRAL FENCE CO Total $2,670,000.00 Total $1,699,385.00
CHARLES R JURIN | O0E7101 |  Son | 121 |Replace existing culverts $147,729.50] 20 | \ 04/09/07 05/08/07 | $159,915.68 | 3.00 370 | 05/21/07
CHARLES R JURIN Total $147,729.50 Total $159,915.68
CIMARRON INC | 2332F1 | scl | 237 |Install cabled block revetment and plant levee.0 $230,195.60, 850 | 785 | 07/24/06 08/23/06 | $389,811.00| | 3.00 1048 | 09/28/06
CIMARRON INC Total $230,195.60 Total $389,811.00
CORAL CONSTRUCTION COMPANY | 0A9001 |  Mm  [,37,101,131,58(Metal beam guard railing to be constructed $1,748,980.20| 120 | \ 08/14/06 09/13/06 | $1,675,675.00 | 3.00 327 | 09/20/06
CORAL CONSTRUCTION COMPANY Total $1,748,980.20 Total $1,675,675.00
COAST CONSTRUCTION INC | 3s7301 | SM | 280 Replace drainage system and repair slope and shouider. $360,995.00) 40 | \ 02/13/07 02/21/07 | $274,348.00 \ \ 03/01/07
COAST CONSTRUCTION INC Total $360,995.00 Total $274,348.00
DEBRUIN CONSTRUCTION INC | 2A7401 | SCI,SM | 85280 |Treatbridge deck with methacrylate resin and replace joint seals $1,951,871.18| 180 | \ 04/09/07 05/08/07 | $1,283,247.75 | 3.00 020 | 05/18/07
DEBRUIN CONSTRUCTION INC | 2A6901 | Ala | 580,84 |Treatbridge deck with methacrylate resin and replace joint seals $1,625,020.00, 100 | \ 04/02/07 05/02/07 | $672,036.00 | 3.00 030 | 05/15/07
DEBRUIN CONSTRUCTION INC Total $3,576,891.18 Total $1,955,283.75
DE SILVA GATES - BROSMER A JOINT VENTURE OF DE SILVA GATES | 264200 | sm | 101 |Construct lanes, Peninsula OC, Broadway & Monte Diablo POC, SoundWalls $80,646,253.64| 900 | 250 | Y 09/25/06 11/28/06 | $120,627,100 + 650 Days $120,627,100.00| \ \ 02/23/07
DE SILVA GATES - BROSMER A JOINT VENTURE OF DE SILVA GATES Total $80,646,253.64 Total $120,627,100.00
DE SILVA GATES CONSTRUCTION 444901 Ala 680,880 |Renabilitate Pavement and Drainage Improvement at Weigh Stations. $743,936.00 30 08/21/06 09/20/06 $516,515.00 3.00 0.10 10/02/06
DE SILVA GATES CONSTRUCTION 0E4201 scl 152 Asphalt Concrete Surfacing $1,245,450.00 40 12/03/07 01/23/08 $1,149,033.00 3.00 0.58 02/05/08
DE SILVA GATES CONSTRUCTION 272121 cc 4 Existing highway to be overlaid with asphalt concrete. $7,250,832.00 80 Y 07/17/06 08/23/06 $6,398,928 + 80 Days $6,398,928.00 3.00 0.01 08/31/06
DE SILVA GATES CONSTRUCTION Total $9,240,218.00 Total $8,064,476.00
F C | CONSTRUCTORS INC | 249041 |  Ala | 238,580,880 |Renabiltate and Widen I-238 $77,165,597.25 706 | |y 02/21/06 06/28/06 | $90,911,557.55 + 706 Days $90,911,557.55| 10.00 | 4.50 \ 08/17/06
F C | CONSTRUCTORS / GRANITE A JOINT VENTURE OF F C | CONSTRUCT| 016011 |  Ala | 92,880  |Reconstruct Routes 92/880 freeway interchange. $122548,871.50) 813 | % 01/08/07 06/27/07 | $138,440,897.75 + 813 Days $138,440,897.75 | | 3.00 090 | 08/28/07
F C | CONSTRUCTORS INC Total $199,714,468.75 Total $90,911,557.55
FALLEN LEAF TREE SERVICE INC | 1A3911 | Ala,CC  },238,580,680,8¢Highway planting restoration (remove and prune trees) $697,500.00| 110 | \ 06/11/07 07/03/07 | $469,750.00 | 3.00 310 | 07/13/07
FALLEN LEAF TREE SERVICE INC Total $697,500.00 Total $469,750.00
FARWEST SAFETY INC | 2A0201 frn,Nap,Son,SCl,Sol,SM |Install Adopt-A-Highway signs $480,025.00) 80 | \ 11/13/06 12/13/06 | $129,558.00 | 3.00 690 | 12/20/06
FARWEST SAFETY INC | 2A3101 | sMm 82 |Install raised Separator System $425,000.00] 45 | \ 07/09/07 08/08/07 | $111,150.00 | 3.00 300 | 08/20/07
FARWEST SAFETY INC Total $905,025.00 Total $240,708.00
GEORGE BIANCHI CONSTRUCTION INC | 449200 | sm | 1 |Install Concrete Barrier (Type 732B) $480,835.60| 60 | \ 05/14/07 06/12/07 | $496,702.41 | 3.00 30 | 06/22/07
GEORGE BIANCHI CONSTRUCTION INC Total $480,835.60 Total $496,702.41
G BORTOLOTTO & COMPANY | OE4101 | sm | 82 |Replace Asphalt Concrete Surfacing $843,209.70| 40 | \ 04/16/07 05/16/07 | $640,331.19 | 3.00 341 | 05/31/07
G BORTOLOTTO & COMPANY Total $843,299.70 Total $640,331.19
GHILOTTI BROS INC 444701 Sol 80 cold plane existing AC parking areas and resurface; landscaping $688,703.10 310 280 01/02/07 01/30/07 $582,304.00 3.00 2.19 02/09/07
GHILOTTI BROS INC 357801 Son 116 Construct shoulder backing and rock slope protection. $101,280.00 40 11/05/07 12/04/07 $67,777.00 12/12/07
GHILOTTI BROS INC 3A5201 cc 4 Repair slipout $484,500.00 60 07/09/07 08/08/07 $262,867.80 3.00 3.00 08/20/07
GHILOTTI BROS INC 226141 Mrn 101 WIDEN FREEWAY, RECONSTRUCT RAILROAD TRACK, CONSTRUCT BICYCLE TRAIL $48,370,074.90, 515 250 Y 04/02/07 05/30/07 $43,851,526.41 + 265 Days $43,851,526.41 07/17/07
GHILOTTI BROS INC 275101 Sol 80 Asphalt concrete overlay and existing traffic signals to be modified. $1,321,500.00 240 60 10/10/06 11/14/06 $1,442,683.50 3.00 1.90 11/28/06
GHILOTTI BROS INC 132951 Mm 580 CONSTRUCT PUBLIC ACCESS. $1,072,157.25 400 250 Y 10/02/06 11/01/06 $829,863.40 + 110 Days $829,863.40 3.00 0.20 11/15/06
GHILOTTI BROS INC 281111 Son 101 Construct southbound lane in median.CJ $2,906,487.00 100 Y 08/14/06 09/12/06 $2,768,071.20 + 100 Days $2,768,071.20 3.00 3.50 09/21/06
GHILOTTI BROS INC 4c2701 cc 4 Existing roadway to be resurfaced with AC (Type A). $628,530.00 25 08/15/06 08/23/06 $647,995.00 3.00 3.00 08/30/06
GHILOTTI BROS INC Total $55,573,232.25 Total $50,453,088.31
GHILOTTI CONSTRUCTION COMPANY INC 0C7901 Sol 12 Place Asphalt Concrete Surfacing $8,520,000.00 95 03/19/07 04/17/07 $4,772,973.50 04/24/07
GHILOTTI CONSTRUCTION COMPANY INC 0A0401 Sol 12 A truck climbing lane to be constructed $8,616,413.00 130 Y 11/05/07 12/12/07 $6,000,211 + 130 Days $6,000,211.00 12/20/07
GHILOTTI CONSTRUCTION COMPANY INC 0C9601 SM 280 AC Pavement to be overlaid and PCC slab to be ground/replaced. $26,058,350.00 240 10/30/06 01/03/07 $19,332,619.00 01/11/07
GHILOTTI CONSTRUCTION COMPANY INC 4C3001 Sol 12 REPLACE ASPHALT CONCRETE SURFACING $691,805.00 20 09/01/06 09/13/06 $689,740.00 3.00 0.10 09/19/06
GHILOTTI CONSTRUCTION COMPANY INC Total $43,886,568.00 Total $30,795,543.50
GOLDEN STATE BRIDGE INC | 2msB501 | scl | 101 |Replace Joint Seal Assemblies $543,000.00] 80 | \ 08/28/06 09/27/06 | $905,815.00 | 3.0 1016 | 10/10/06
GOLDEN STATE BRIDGE INC | 2Rs401 | sCl | 680 Replace joint seal assemblies $891,000.00| 150 | \ 07/31/06 08/29/06 | $1,096,965.00 | | 3.00 750 | 09/11/06
GOLDEN STATE BRIDGE INC Total $1,434,000.00 Total $2,002,780.00
GORDON N BALL INC 2937U1 Mrn 101 Widen ramp with AC, AB, and AS; construct concrete retaining wall. $6,570,216.60 480 250 11/27/06 01/03/07 $4,897,264.48 01/18/07
GORDON N BALL INC 356301 SM 84 This project will construct a tieback retaining wall $1,708,564.00 130 - 12/18/07 01/08/08 $1,356,315.00 01/16/08
GORDON N BALL INC 2S2201 cC 24 Construct a soil nail wall to repair storm damage $826,827.00 110 07/16/07 08/08/07 $738,098.00 3.00 1.90 09/19/07
GORDON N BALL INC Total $9,105,607.60 Total $6,990,677.48
GRANITE CONSTRUCTION COMPANY 172401 Ala 84 Realign curves and widen shoulders. $27,414,580.00| 1160 10/23/06 12/13/06 $18,624,101.00 12/21/06
GRANITE CONSTRUCTION COMPANY 4R7601 Ala 185 Replace Asphalt Concrete Surfacing $285,400.00 30 04/16/07 05/15/07 $282,560.00 3.00 11.8 05/24/07
GRANITE CONSTRUCTION COMPANY 0E3101 SM 84 Bonded wearing course surfacing $2,512,730.00 80 01/16/07 02/14/07 $2,844,844.00 3.00 3.19 02/27/07
GRANITE CONSTRUCTION COMPANY Total $30,212,710.00 Total $21,751,505.00
GOODWIN CONSTRUCTION INC | 1A7601 |  Son | 101 |INSTALL CROSS CULVERTS AND DRAINAGE PIPES $327,501.50] 60 | \ 02/13/07 03/13/07 | $358,300.00 | 3.00 30 | 03/23/07
GOODWIN CONSTRUCTION INC | 2ss401 | sm | 92 Mitigation and restoration for storm damage repair $363,030.00 190 | 125 | 05/21/07 06/13/07 | $461,640.00 | 3.00 440 | 06/29/07
GOODWIN CONSTRUCTION INC Total $690,531.50 Total $819,940.00
J A GONSALVES & SON CONSTRUCTION INC | 4c2s01 | Ala | 880 |REPLACE ASPHALT CONCRETE SURFACING $215,360.00) 25 | \ 08/18/06 08/29/06 | $356,085.00 | 3.0 310 | 09/11/06
J A GONSALVES & SON CONSTRUCTION INC | O0E3601 |  Son | 12 [Replace Asphalt Concrete pavement and Microsurfacing $850,635.00) 30 | \ 12/10/07 01/16/08 | $521,682.00 | 3.00 300 | 01/29/08
J A GONSALVES & SON CONSTRUCTION INC Total $1,065,995.00 Total $877,767.00
J I NGUYEN INC | 2707A1 | Aa | 13 |Perform Highway Planting and Install Irigation System $325,449.50 840 | 750 | 09/04/07 09/25/07 | $327,707.00| \ \ 10/12/07
J JNGUYEN INC | 235761 | sM | 101 [Establish Existing Planting $168,500.00 500 | 500 | 10/29/07 12/05/07 | $130,480.00 | 3.00 11 12/21/07
J J NGUYEN INC Total $493,949.50 Total $458,187.00
JOHNSON MECHANICAL CONTRACTORS INC | 1a1101 | Sol | 80 install generator, upgrade weigh scales, & various electrical systems $767,229.00, 85 | | 07/16/07 08/14/07 | $439,060.00 | | 3.00 2.60 | 08/27/07

Page 1/3

Generated on 03/12/2008




AWARDED PROJECTS IN DISTRICT 4 TO March 12, 2008

AWARDED TO EA co RTE TYPE OF WORK ENGR'S EST wD PE | A+B AD BO A+B BID BID AMT OR "A" AMT G(D)BAES ;gffs DBE CERT [DVBE CERT| AWARDED DATE
JOHNSON MECHANICAL CONTRACTORS INC Total $767,229.00 Total $439,060.00
HSRINC 1A9901 scl | 880 |Construct Portland Cement concrete lined ditch $923,580.00| 80 \ 11/20/06 02/28/07 | $797,590.00 | 3.00 200 | 03/22/07
HSRINC Total $923,580.00 Total $797,590.00
KIEWIT PACIFIC CO 1123U1 sM | 1 |Const tunnels, approach rdwy, equip bldg and subterranean office bidg. $240,011,866.80| 1500 |y 06/26/06 11/14/06 | $272,366,000 + 1,500 Days $272,366,000.00| \ \ 12/13/06
KIEWIT PACIFIC CO Total $240,011,866.80 Total $272,366,000.00
K L M CONSTRUCTION INC 0E0701 son | 12 |Repair hinges and replace joint seals $1,195,000.00| 105 \ 04/02/07 05/23/07 | $942,545.00 | 3.00 360 | 06/01/07
K L M CONSTRUCTION INC Total $1,195,000.00 Total $942,545.00
LINEAR OPTIONS INC 0A7401 scl 152 Install striping and centerline rumble strip $118,550.00| 30 12/11/06 01/17/07 $87,875.00 3.00 3.30 01/25/07
LINEAR OPTIONS INC 1A0001 Son 12 RUMBLE STRIP $942,410.00] 90 12/17/07 01/09/08 $324,915.00 01/22/08
LINEAR OPTIONS INC 1A7001 Ala 84 Install soft median barrier $640,000.00| 50 05/29/07 06/27/07 $345,715.00 3.00 3.48 07/06/07
LINEAR OPTIONS INC 0A2101 Sol 12 Install median soft barrier and shoulder rumble strip $404,820.00 90 11/13/06 12/12/06 $209,420.00 3.00 3.40 12/21/06
LINEAR OPTIONS INC Total $2,105,780.00 Total $967,925.00
M BUMGARNER INC 0A8101 CC | 42480 |[REMOVE GORE SIGNS AND REPLACE WITH OVERHEAD SIGNS $2,068,876.00 160 \ 07/31/06 08/30/06 | $2,131,290.00| | 3.00 \ 09/08/06
M BUMGARNER INC 2A4601 Mm | 37 | DOUBLE THRIE BEAM MEDIAN BARRIER TO BE INSTALLED $802,980.00| 45 \ 11/26/07 01/09/08 | $332,345.00 | 3.00 370 | 01/18/08
M BUMGARNER INC Total $2,871,856.00 Total $2,463,635.00
MANSON CONSTRUCTION CO 0120K1 SFAla | 80 |Install two 25 kv submarine cables with 1000 kemil conductors. $11,451,580.00| 330 NA | 11/27/06 12/18/06 | $9,679,181.00 \ \ 01/11/07
MANSON CONSTRUCTION CO Total $11,451,580.00 Total $9,679,181.00
MARTIN BROTHERS CONSTRUCTION 0E4401 scl | 152 |Replace asphalt concrete surfacing $173,750.00| 25 \ 03/05/07 04/04/07 | $133,197.40 | 3.00 160 | 04/13/07
MARTIN BROTHERS CONSTRUCTION Total $173,750.00 Total $133,197.40
M C M CONSTRUCTION INC 0120L1 Aa | 80 |Construct bridge, roadway, building and electrical system. $198,392,812.00| 650 % 02/26/07 06/05/07 | $177,777,777.50 + 650 Days $177,777,777.50| | 3.00 \ 07/16/07
M C M CONSTRUCTION INC Total $198,392,812.00 Total $177,777,777.50
MC GUIRE AND HESTER 3A4701 cc | 680 |Repair sewer pipe and modify soundwall $390,990.00| 120 60 | 10/30/06 11/07/06 | $397,428.00 \ \ 11/14/06
MC GUIRE AND HESTER 272431 Son | 101 |Highway Planting to be performed and Irrigation o be installed. $2,368,931.00| 1000 | 750 | 07/16/07 08/21/07 | $2,125,968.00 | 3.00 050 | 09/10/07
MC GUIRE AND HESTER Total $3,800,000.00 Total $2,523,396.00
MCK SERVICES INC 0E4501 scl | 101 |Replace Asphalt concrete surfacing $541,170.00, 35 \ 12/10/07 01/15/08 | $388,063.50 | 3.00 030 | 01/30/08
MCK SERVICES INC Total $541,170.00 Total $388,063.50
MIKE BROWN ELECTRIC CO 162511 SF | 1 Modify tratfic signals. $3,800,000.00 250 \ 10/01/07 10/31/07 | $3,034,812.00 | 3.00 380 | 12/21/07
MIKE BROWN ELECTRIC CO Total $3,800,000.00 Total $3,034,812.00
NO FAULT ASPHALT INC 0E4301 scl | 101 |sealcracks $148,100.00, 30 \ 04/23/07 05/22/07 | $145,600.00 | 3.00 300 | 05/31/07
NO FAULT ASPHALT INC Total $148,100.00 Total $145,600.00
NORTH BAY CONSTRUCTION INC 0A6201 Son 12 Install traffic signals and cold plane asphalt concrete pavement. $327,000.00, 120 09/25/06 10/25/06 $427,178.00 3.00 0.13 11/09/06
NORTH BAY CONSTRUCTION INC 0E6901 Mrn 1 Cold plane existing AC pavement and place asphalt concrete (Type A) $414,510.00 30 04/23/07 05/23/07 $397,882.00 3.00 0.00 06/12/07
NORTH BAY CONSTRUCTION INC 4C3101 Son 101 Existing roadway to be rehabilitated with AC and concrete pavement.[l $1,232,900.00 40 08/16/06 08/23/06 $1,254,795.00 3.00 0.04 08/29/06
NORTH BAY CONSTRUCTION INC Total $1,974,410.00 Total $2,079,855.00
NORWOOD CONSTRUCTION 356901 Sol 12 REPLACE OR REPAIR EXISTING CULVERTS $273,266.00| 25 \ 10/01/07 10/30/07 \ $174,811.00 3.00 4.20 11/08/07
NORWOOD CONSTRUCTION Total $273,266.00 Total $174,811.00
O C JONES & SONS INC 270831 SM 280 Construct concrete barrier and thrie beam barrier, widen shoulder. $20,975,174.00 197 Y 10/02/06 11/14/06 $15,897,319.00 + 197 Days $15,897,319.00 11/21/06
O C JONES & SONS INC 0T2401 Sol,Nap 80 REHABILITATE PAVEMENT, CONSTRUCT MEDIAN BARRIER, UPGRADE MBGR $29,805,736.55 164 Y 10/01/07 11/27/07 $18,241,553 + 164 Days $18,241,553.00 12/05/07
O C JONES & SONS INC 3A6301 Sol 12 Install Concrete Barrier (type K) and Shoulder Rumble Strip. $2,562,120.00 60 05/29/07 06/26/07 $1,444,769.00 3.00 4.10 07/06/07
O C JONES & SONS INC 0130E1 cc 80 Construction of Vista Point. $632,780.00| 360 250 03/19/07 04/18/07 $466,545.00 3.00 0.00 06/01/07
O C JONES & SONS INC 0C9201 SF 101 GRIND AND REPLACE PCC PAVEMENT, AND ASPHALT CONCRETE SURFACING $8,336,142.00| 107 Y 03/19/07 04/25/07 $8,341,673 + 107 Days $8,341,673.00 05/07/07
O C JONES & SONS INC 270521 scl 280 Upgrade Metal Beam Median Barier to Concrete Barrier. $12,957,050.00| 167 Y 12/18/06 01/24/07 $11,510,873 + 167 Days $11,510,873.00 01/31/07
O C JONES & SONS INC 258721 Sol 680 Concrete short wall, sidewalk, curb and gutter and landscape work. $965,055.00 350 250 06/25/07 07/25/07 $580,975.00 3.00 32.00 08/06/07
O C JONES & SONS INC 4C2901 Nap 29 REPLACE AC sURFACING, COLD PLANE AC PAVEMENT, RAC (TYPE G) OVERLAY $3,120,045.00 49 08/18/06 08/30/06 $3,097,345.00 3.00 1.50 09/06/06
O C JONES & SONS INC Total $79,354,102.55 Total $59,581,052.00
PAVEX CONSTRUCTION DIVISION 4R7701 SM 1 Asphalt concrete surfacing $2,750,110| 90 12/04/06 01/03/07 $2,354,868.00 3.00 3.60 02/16/07
PAVEX CONSTRUCTION DIVISION 0E6801 scl 130 Asphalt Concrete Surfacing $753,405 30 11/26/07 01/16/08 $557,896.00 3.00 3.20 01/29/08
PAVEX CONSTRUCTION DIVISION 1A6901 Ala 84 OGAC OVERLAY, INSTALL RUMBLE STRIP AND CONCRETE MEDIAN BARRIER. $3,398,004 43 Y 05/29/07 06/20/07 $2,225,463.00 + 43 Days $2,225,463.00 06/27/07
PAVEX CONSTRUCTION DIVISION 444001 Ala 84 Existing highway to be widened. $6,717,129 335 250 Y 10/01/07 11/28/07 $4,941,027.20 + 85 Days $4,941,027.20 3.00 3.10 12/20/07
PAVEX CONSTRUCTION DIVISION 0A0601 SM 280 Widen on-ramp and lengthen merge area $775,808| 75 04/30/07 05/30/07 $668,685.00 3.00 3.50 06/28/07
PAVEX CONSTRUCTION DIVISION 4R7701 SM 1 Asphalt concrete surfacing $2,750,110) 90 12/04/06 01/03/07 $2,354,868.00 3.00 3.60 02/16/07
PAVEX CONSTRUCTION DIVISION 0C9501 SM 101 AC Cold Planing and Resurfacing & PCC Grinding and Slab Replacement. $12,514,370| 75 Y 08/14/06 09/20/06 $9,909,976.00 + 75 Days $9,909,976.00 3.00 3.00 09/29/06
PAVEX CONSTRUCTION DIVISION Total $29,658,936.40 Total $23,012,783.20
PENHALL COMPANY 2A7701 SM 101 Treat bridge deck with methacrylate resin and replace joint seals $1,920,660 135 04/02/07 05/09/07 $1,397,946.61 3.00 2.10 05/22/07
PENHALL COMPANY 0E1001 cc 580 Replace joint seal assemblies $617,783) 55 10/22/07 11/28/07 $390,919.10 3.00 0.80 12/14/07
PENHALL COMPANY 2A7601 SM 92 Treat bridge deck with methacrylate resin and replace joint seals $2,043,988 129 05/07/07 06/06/07 $1,152,800.64 3.00 0.30 06/20/07
PENHALL COMPANY 2A7001 Ala 24/980 Methcrylate Bridge decks and replacement joint seals $4,031,550 160 04/09/07 05/22/07 $1,874,055.40 3.00 0.10 06/05/07
PENHALL COMPANY Total $8,613,980 Total $4,815,721.75
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 271001 Sol | 80,505,780 |install overhead exit guide signs. $4,200,000 405 \ 10/10/06 11/08/06 | $3,960,229.25 | | 3.00 525 | 11/20/06
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC Total $4,200,000 Total $3,960,229.25
PRISM ENGINEERING INC 1A0501 scl | 82 |Install traffic signal, remove some island to extend left turn lane. $352,700| 80 \ 05/21/07 06/12/07 | $331,500.00 | 3.00 200 | 08/15/07
PRISM ENGINEERING INC Total $4,552,700 Total $331,500.00
PROFESSIONAL CONSTRUCTION SERVICES 4C2201 Ala 580 REPLACE PCC SLABS $352,326) 25 08/29/06 09/06/06 $308,165.00 3.00 5.84 09/12/06
PROFESSIONAL CONSTRUCTION SERVICES 1E1401 Sol 80 PCC pavement to be replaced with rapid strength concrete. $651,550] 75 09/05/07 09/12/07 $351,720.00 09/24/07
PROFESSIONAL CONSTRUCTION SERVICES 2A8101 scl 101 Replace cracked PCC pavement $820,860) 30 01/22/07 02/21/07 $640,232.50 3.00 311 03/06/07
PROFESSIONAL CONSTRUCTION SERVICES 0E2901 Ala 680 Replace concrete pavement (RSC) $584,0000 60 02/05/07 03/07/07 $488,165.00 3.00 3.00 03/20/07
PROFESSIONAL CONSTRUCTION SERVICES 4C2801 cc 4 REPLACE PCC PAVEMENT $288,000) 20 08/09/06 08/16/06 $228,000.00 3.00 0.20 08/28/06
PROFESSIONAL CONSTRUCTION SERVICES Total $2,696,736 Total $2,016,282.50
PROVEN MANAGEMENT INC 246801 SF,SM | 101,280 |constructing 53 1ce Vehicle Pullouts $2,065,530 162 % 10/23/06 11/29/06 | $2,290,526.80 + 162 Days $2,290,526.80| | 3.00 300 | 12/13/06
PROVEN MANAGEMENT INC 4C0801 Sol | 80 |Structural rehabilitation of freeway bridge over creek. $6,756,660 210 |y 08/07/06 09/12/06 | $5,571,923.00 + 210 Days $5,571,923.00 | 3.00 120 | 11/20/06
PROVEN MANAGEMENT INC Total $8,822,190 Total $7,862,449.80
R G W CONSTRUCTION INC 0C7201 cc | 4 |AC Overlay on Mainline and Ramps & Grind and Replace PCC Slabs. $12,564,700| 115 4 11/06/06 12/13/06 | $10,566,929 + 115 Days $10,566,929.00| | 3.0 001 | 12/22/06
R G W CONSTRUCTION INC 174931 scl | 152 |PLACE AC, CONSTRUCT TRUCK LANE, RETAINING WALL AND SOIL NAIL WALL. $10,264,802| 150 % 03/05/07 04/24/07 | $8,968,934 + 150 Days $8,968,934.00 \ \ 06/07/07
R G W CONSTRUCTION INC Total $22,829,502 Total $19,535,863.00
ROADWAY ELECTRICAL WORK INCORPORATED 286301 scl | 101 Truck Inspection Facility Improvements $550,895| 100 \ 08/21/06 10/11/06 | $719,000.00 | 3.00 515 | 10/27/06
ROADWAY ELECTRICAL WORK INCORPORATED Total $550,895 Total $719,000.00
ROBERT J FRANK CONSTRUCTION INC 358001 Son | 128 [Existing slide to be repaired with rock slope protection $217,720| 40 \ 08/27/07 09/26/07 | $163,310.00 | 3.00 311 | 10/03/07
ROBERT J FRANK CONSTRUCTION INC Total $217,720 $163,310.00
ROYAL ELECTRIC COMPANY 163611 Ala 260,580 Replace fluorescent lighting with high pressure sodium lights. $5,822,375| 275 11/27/06 01/03/07 $3,336,250.00 01/10/07
ROYAL ELECTRIC COMPANY 445401 Ala 260 Replace Existing 12 KV Switchgear and Transformers. $1,606,710 100 05/07/07 06/06/07 $2,386,116.00 3.00 3.40 06/22/07
ROYAL ELECTRIC COMPANY 152901 Nap,Sol 80 Install trar ion mar system $800,163 125 10/30/06 12/06/06 $622,931.00 3.00 4.00 12/15/06
ROYAL ELECTRIC COMPANY Total $8,229,248 Total $6,345,297.00
SIERRA EQUIPMENT RENTAL INC 4A6101 sol | 80 |REMOVE AND REPLACE EXISTING PCC PAVEMENT WITH ASPHALT CONCRETE. $1,640,420 60 \ 09/18/07 09/25/07 | $864,078.50 | 3.00 300 | 10/04/07
SIERRA EQUIPMENT RENTAL INC Total $1,640,420 Total $864,078.50
SITEWORKS CONSTRUCTION INC 355501 cc | 80 |Slide repair, install drain system and reconstruct embankment, $243,312) 20 \ 07/23/07 08/22/07 | $194,104.91 \ \ 09/05/07
SITEWORKS CONSTRUCTION INC 357001 Sol | 80 |Storm water damage to be repaired. $430,058| 35 \ 11/26/07 01/08/08 | $268,967.27 \ \ 01/17/08
SITEWORKS CONSTRUCTION INC Total $673,370 Total $463,072.18
TEICHERT CONSTRUCTION 0C8301 Sol | 505 |AC Cold Planing and Resurfacing & PCC Grinding and Slab Replacement. $20,248,055| 180 \ 07/10/06 09/27/06 | $12,395,000.00| | 3.00 004 | 10/05/06
TEICHERT CONSTRUCTION Total $20,248,055 Total $12,395,000.00
T AND L LANDSCAPING 0060H1 cc | 680 |Establish Existing Planting. $197,120] 750 | 03/26/07 04/24/07 | $205,550.00 | 300 090 | 06/01/07
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T AND L LANDSCAPING Total $197,120 Total $205,550.00
TABER CONSTRUCTION INC | 014031 |  Aa | 80 |Construct Electrical Substations. \ $3,330,000 200 | \ | 07/2307 | 08/28/07 | \ $3,752,098.00| | 300 | | o010 | 09/27/07
TABER CONSTRUCTION INC | 1A4801 | Ala | 5505  |Remodel and upgrade shop 2401. \ $3,381,822 210 | \ | 081307 | 09/11/07 | \ $1,980,000.00 | 300 | | 050 | 09/24/07
TABER CONSTRUCTION INC Total $6,711,822 Total $5,732,098.00
TEAM GHILOTTI INC | 1A6101 |  Mm | 101 |Replace culverts \ $348,315| 50 | \ | 1029007 | 12/04/07 | | $272,917.20 | 300 | | 671 | 12/20/07
TEAM GHILOTTI INC Total $348,315 Total $272,917.20
TOP GRADE CONSTRUCTION INC | 447200 | Aa | 92 |COLD PLANE AC PAVEMENT AND REPLACE WITH RUBBERIZED AC \ $2,962,700, 60 | \ | 06/25/07 | 07/24/07 | | $2,092,985.00 \ \ \ \ 08/02/07
TOP GRADE CONSTRUCTION INC Total $2,962,700 Total $2,092,985.00
TRAFFIC SOLUTIONS INC | 287611 |  SM  35,92,101,280,3|Replace Overhead Sign Panels. \ $2,900,000, 200 | \ | 08/07/06 | 09/13/06 | \ $2,228,145.00 | 300 | | o010 | 09/22/06
TRAFFIC SOLUTIONS INC | 0AB00L | Ala | 580,880 |Remove Gore Signs and Replace with Overhead Signs. \ $4,722,082 320 | \ | 01/29/07 | 03/06/07 | \ $3,869,432.00 | 300 | | 110 | 03/16/07
TRAFFIC SOLUTIONS INC Total $7,622,082 Total $6,097,577.00
TRUESDELL CORPORATION OF CALIFORNIA INC | 2A7101 | CC | 80,242,680 [Treatbridge deck with methacrylate resin and replace joint seals \ $1,973626 75 | \ | 04/02/07 | 05/08/07 | \ $1,083,083.00| | 300 | | 020 | 05/17/07
TRUESDELL CORPORATION OF CALIFORNIA INC | 2A6801 | Ala,SM | 84,92 [Treatbridge deck with methacrylate resin and replace joint seals \ $777,083) 80 | \ | 04/09/07 | 05/16/07 | \ $558,558.00 | 300 | | 040 | 06/19/07
TRUESDELL CORPORATION OF CALIFORNIA INC | 2A7501 |  SF | 280  Treat bridge deck with methacrylate resin and replace joint seals \ $1,620549 130 | \ | 04/16/07 | 05/23/07 | \ $718,718.00 | 300 | | 026 | 06/06/07
TRUESDELL CORPORATION OF CALIFORNIA INC Total $4,371,258 Total $2,360,359.00
VALENTINE CORPORATION | oEs401 |  sol | 37 |REPLACE STEEL FINGER JOINT ASSEMBLY \ $400,860 60 | \ | 02006007 | 0201407 | \ $188,369.00 | 300 | | o080 | 02/21/07
VALENTINE CORPORATION Total $400,860 Total $188,369.00
W BRADLEY ELECTRIC INC | 249911 |  SM | 82 INSTALL SIGNAL INTERCONNECT \ $1,414,295 75 | \ | 11/27/06 | 01/09/07 | \ $855,969.00 \ \ \ \ 01/16/07
W BRADLEY ELECTRIC INC Total $1,414,295 Total $855,969.00
WATKIN & BORTOLUSSI INC | OT14F1 |  sol | 29,37 |perform Highway Planting & Install Irrigation Systems \ $491,242) 830 | 750 | | 09/18/06 | 10/11/06 | \ $511,701.00 | 300 | | 013 | 10/23/06
WATKIN & BORTOLUSSI INC | 1247A1 | SCl | 5736 |Perform Highway Planting and Install Irigation Systems \ $302,655| 830 | 750 | | 06/04/07 | 07/03/07 | \ $309,993.00 | 300 | | 020 | 07/18/07
WATKIN & BORTOLUSSI INC Total $793,897 Total $821,694.00
WATKIN & BORTOLUSSI INC / FORSTER & KROEGER LANDSCAPE
MAINTENANCE INC A JOINT VENTURE 120631 Nap 29 Perform Highway Planting and Install Irrigation System $585,221) 850 750 12/26/06 01/24/07 $549,296.00 3.00 0.50 02/09/07
WATKIN & BORTOLUSSI INC / FORSTER & KROEGER LANDSCAPE
MAINTENANCE INC A JOINT VENTURE 0A1301 SCI 85/237 Highway planting to be performed and Irrigation to be installed. $3,055,665| 1100 750 07/31/06 08/30/06 $3,362,175.50 3.00 0.09 09/08/06
WATKIN & BORTOLUSSI INC - FORSTER & KROEGER LANDSCAPE
MAINTENANCE INC A JOINT VENTURE 294621 SM 82,380 Highway planting work to be performed and Irrigation to be installed. $1,803,296, 995 750 07/10/06 08/08/06 $1,961,817.00 6.00 08/14/06
WATKIN & BORTOLUSSI INC / FORSTER & KROEGER LANDSCAPE
MAINTENANCE INC A JOINT VENTURE Total $5,444,182 Total $5,873,288.50
Grand Total $1,274,676,197 Grand Total $1,216,306,470
KEY: NEXT PAGE
KEY:
EA Expenditure Autorization (Project's Contract Number)
RTE State Route Project is Located On \
co County in Which Project is Located ‘
ENGRS EST State's Engineer's Estimate of the Cost of Construction
WD The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)
PE Number of Working Days for Plant Establishment
A+B A "Y"in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum
Number of Working Days Biddable
AD Date Project was Advertised‘ ‘ ‘ ‘ ‘ ‘
BO Scheduled Bid Opening Date \ \ \ \ \
A+B BID The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)
* * next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment
Bid AMT OR "A" AMT Dollar Value of Low Bid; for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid
DBE GOALS Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount \
DVBE GOALS Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount ‘
DBE CERT % Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder
DVBE CERT % Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder ‘
AWARDED DATE Date Project was Awarded to Low Bidder | |
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